HIPCOUCH

COST BREAKDOWN

COST ESTIMATE REPORT

3.5bhk « 1000 sqft carpet area
22 - 23 weeks of design & fit-out

TOTAL COST:¥26.14 Lacs

visit quote.hipcouch.com for your detailed estimate
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Kid's bedroom 2
¥3.47 Lacs

Living area
32.88 Lacs
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Master bedroom
¥56,866
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o Kid's bathroom 2
342,476

Aggregate costs
$9.16 Lacs
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Kitchen

¥3.12 Lacs

Entrance lobby %T
1.24 Lacs
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o Master bathroom
$46,393

Kid's bedroom 1
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Guest bedroom
¥3.02 Lacs

Dining area
373,626

Passage
344,918

Common washroom
328,757

32,165 ?T

Carpentry
12.87 Lacs

False Ceiling
¥1.56 Lacs

Loose Furniture
¥3.59 Lacs
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Civil Electrical

55,000 7 $1.50 Lacs

Painting / Design
¥2.57 Lacs / ¥1.94 Lacs

www.hipcouch.com



https://hipcouch.com/

COST ESTIMATE REPORT

3.5bhk « 1000 sqft carpet area
22 - 23 weeks of design & fit-out

TOTAL COST:¥26.14 Lacs

visit quote.hipcouch.com for your detailed estimate

HIPCOUCH

ASSUMPTIONS

For an entire list of assumptions, please go to quote.hipcouch.com > Assumptions + Other Info

To understand the methodology used to create your cost estimate please review the FAQs section on quote.hipcouch.com
Please note that the GST, which is typically 18% of the total project cost has not been added to your Total Cost

In the civil section we have assumed costs for debris collection and floor protection; these can be edited as you see fit

These cost estimate templates are built for warm shell apartments where little to no civil work is required; most new

apartments are handed over by developers as warm shells

If you are trying to cost for a bare shell apartment or re-vamp an existing apartment by doing a complete renovation, you will

have to add and edit items to the relevant scope of work to make the estimate accurate

We have assumed a standard design fee at 8% of total project cost. This may vary from project to project depending on the

fees charged by the designer

We have assumed labor and material rates for good quality materials and labor. There are many types of vendors / contractors
available in the market who have varying rates; we have tried to capture a fair average and good quality rate to use it as

baseline to build our cost estimates
We review our baseline rates every 3 months and update them as needed
For all material calculations we have included some wastage percentage, which is a part of every project

The project schedules are indicative and may vary depending on the complexity of the design and the availability and

numbers of labor available

For more questions please feel to reach out to us on support@hipcouch.com

www.hipcouch.com
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